PART 4C – RATES

SCHEDULE NO. 1

Gayndah Shared Pathway – 2909_2019-20_QTB_20

Note: All rates are to be exclusive of GST.

Insert rates in table below.

Asset Type	Unit rate (m) For extra works	Total cost for project as indicated on design drawings
Supply and construction of concrete shared pathway	(m)	
Supply and construction of staircase/bike ramp including connection back onto Les Baker Bridge		
Supply and construction of staircase/bike ramp at Maltby Place		
Concrete driveway	(m)	
Project Total		

hereby offer the above stated rates for supply as per

Contract Number - 2909_2019-20_QTB_20

for

Gayndah Shared Pathway

Tenderer's Signature: _____

Name of Tenderer: _____

Date Offered: ____ / _____/ 2019

Witness

Witness Signature: _____

Name of Witness: _____

Date: ____ / _____/ 2019